7. The full value of all timber purchased shall be paid for within 30 days after the date of sale or within 15 days after the date of notice of confirmation of the sale, whichever is later. In the case of purchasers of above Rs. 1,000 in value, the purchaser shall be permitted to pay up the balance in instalments of not less than Rs. 1,000 provided the full value is paid not later than the 15th May 1940. The money shall be paid into such treasury as the District Forest Officer may direct within the time specified.

8. If the amount is not fully paid for by the purchaser before the dates fixed above, the initial deposit as well as the other moneys already paid in shall be forfeited to Government and all or any portion of the timber not fully paid for shall be resold at the risk of the purchaser in the manner prescribed for default of payment of one-tenth value in clause 5 *supra*. Interest at 6¼ per cent per annum will be levied on all arrears of amounts which are permitted to be paid after the due date.

9. No timber lot shall be permitted to be removed by the purchaser unless it has been paid for in full, calculated at the rates at which the timber is knocked down to him at the time of sale, excluding the 10 per cent deposit paid for the lot at the time of the sale, and no timber shall be removed from the depot unless a permit is obtained from the Forest Officer in charge of the depot. The earnest money will not be adjusted towards the value of timber until 90 per cent of the purchase money over and above the security deposit has been paid.

10. Timber purchased should be removed as early as possible, and in no case should it be allowed to remain longer than 90 days after the dates fixed in clause 7 *supra*. Timber not removed after purchase will remain in the depot at the risk of the purchaser from the date of the confirmation of the sale.

11. If the timber is not removed within the time allowed, the same may, after ten days' notice to the purchaser, be sold in public auction and the proceeds will be given to the purchaser after defraying all the expenses in connection with the resale.

12. The deposit of Rs. 200 will remain as security for the due fulfilment of all and every one of the terms of sale, on the breach of any of which by the purchaser, the District Forest Officer shall be entitled to forfeit the deposit in whole or in part and in the event of such forfeiture, the sum so forfeited shall be immediately made good by the purchaser, so long as the transaction is not finally closed. The security deposit or the balance thereof, if any, shall be returned to the purchaser after the full value of timber purchased has been paid for and the timber fully removed.

M. G. VENKATA RAO,
District Forest Officer.

SAGAR FOREST DIVISION.

Notification dated 24th August 1939.

It is hereby notified for the information of the public that there are one dozen old saws of different lengths, as detailed below, lying unclaimed in the Timber Depot House, Shikarpur.

Persons having any claim to the above saws may intimate their claims in writing within a month from the date of this notification, after which, the said saws will lapse to Government under Section 42 of the Mysore Forest Act.

*Length.	Number.
6 ft.	5
5 „	1
4½ „	5
4 „	1
Total ..	12 Saws.

N. VENKATARAMAIYA,
District Forest Officer.

ENGINEERING DEPARTMENT.

WATER SUPPLY DIVISION.

Notification.

Tenders are hereby invited for the purchase of two old Babcock and Wilcox Boilers, and one economiser, available at Soldevanhalli Pumping Station, two miles away from Chikbanavar Railway Station, on the Bangalore-Arsikere Railway line.

The dimensions of the boilers are 22′×12′×11′ and of the economiser 15′×8′×11′. These are old steam boilers lying unused for a long time at site. They may be inspected at site on any working day between 8 A.M. and 5 P.M.

The materials are offered for sale in their present condition at site, and offers shall be lumpsum for the two boilers and one economiser.

The materials shall be arranged to be removed within a month after the acceptance of the offer, and payment of the full amount within a week after acceptance of tender.

The last date for receipt of tenders is *11th September* 1939. The envelope containing the tender may be specified as "Tender for boilers to be opened on 11th September 1939". The final acceptance of the tender will rest with the Executive Engineer, Water Supply Division, who does not bind himself to accept the highest or any tender.

An earnest money of Rs. 25 should be paid in cash with the tender as security deposit. This amount will be forfeited to Government if the accepted tenderer fails to pay up the full amount and remove the materials in time.

M NARASIMHAIYA,
Executive Engineer.

TUMKUR DIVISION.

Abstract Notification dated 15th August 1939.

The attention of the public is drawn to the Notification calling for tenders for constructing two Blocks of Linemen's Quarters at Tiptur, published in pages 1646-1647, Part VI in the *Mysore* Gazette, dated 24th August 1939.

Tenders will be received by the Executive Engineer, Tumkur Division, up to 2 P.M. on 9th September 1939.

The earnest money required for the work is Rs. 264 which should be credited to "17 (a) P. W. Deposits and chellan enclosed with the tender.

Abstract Notification dated 15th August 1939.

The attention of the public is drawn to the Notification calling for tenders for constructing four units of Latrine at Tiptur published in pages 1647-1648, Part VI in the *Mysore Gazette*, dated 24th August 1939.

Tenders will be received by the Executive Engineer, Tumkur Division, up to 2 P.M. on 9th September 1939.

The earnest money required for the work is Rs. 30 which should be credited to "17 (a) P. W. Deposits" and chellan enlcosed with the tender.

Abstract Notification dated 15th August 1939.

The attention of the public is drawn to the Notification calling for tenders for constructing one Double Block of Operator's Quarters at Tiptur published in pages 1648-1650, Part VI in the *Mysore Gazette*, dated 24th August 1939.

Tenders will be received by the Executive Engineer, Tumkur Division, up to 2 P.M., on 9th September 1939.

The earnest money required for the work is Rs. 175 which should be credited to "17 (a) P. W. Deposits" and chellan enclosed with the tender.

Abstract Notification dated 15th August 1939.

The attention of the public is drawn to the Notification calling for tenders for constructing one block of Operator's Quarters at Tiptur, published in pages 1650-1651, Part VI in the *Mysore Gazette*, dated 24th August 1939.

Tenders will be received by the Executive Engineer, Tumkur Division, up to 2 P.M. on 9th September 1939.

The earnest money required for the work is Rs. 150 which should be credited to 17 (a) P. W. Deposits and chellan enclosed with the tender.

Abstract Notification dated 15th August 1939.

The attention of the public is drawn to the Notification calling for tenders for constructing Combined Office and Stores Building at Tiptur Town, published in page 1651-1653, Part VI in the *Mysore Gazette*, dated 24th August 1939.

Tenders will be received by the Executive Engineer, Tumkur Division, up to 2 P.M. on 9th September 1939.

The earnest money required for the work is Rs. 120 which should be credited to 17 (a) P. W. Deposits and chellan enclosed with the tender.

Abstract Notification dated 19th August 1939.

The attention of the public is drawn to the Notification calling for tenders for restoring Jodi Garugadakuppe Urumundinkere belonging to Sri Anjaneyaswami Temple of the said village, Tumkur Taluk, published in pages 1653-1654, Part VI of the *Mysore Gazette*, dated 25th August 1939.

Tenders will be received by the Executive Engineer, Tumkur Division, up to 2 P.M. on 9th September 1939.

The earnest money required for the work is Rs. 210 which should be credited to the treasury to the head 17 (*a*) P. W. Deposits and chellan enclosed.

P. RAJAGOPALAN,
Executive Engineer.

MYSORE DIVISION.

Abstract Notification dated 20th—21st August 1939.

The attention of the public is invited to pages 1698-1701 of Part VI of the *Mysore Gazette*, dated 24th August 1939, calling for tenders for the construction of a quarter for the Deputy Amildar, Periyapatna.

The last date and hour of receipt of tender in this office is 15th September 1939.

B. KRISHNA RAO,
Executive Engineer.

OFFICE OF THE ASSISTANT ENGINEER, HEADQUARTER RANGE, MYSORE.

Notification dated 27th August 1939.

1. Sealed tenders will be received at the Office of the Assistant Engineer, Headquarter Range, Mysore, up to 2 P.M. on 11th September 1939, for constructing an additional block of special ward in Krishnarajendra Hospital, Mysore.

2. Tenders in the prescribed form obtainable from the Office of the Assistant Engineer, Headquarter Range, Mysore, on payment of four annas for each form, should be addressed to the Assistant Engineer, Headquarter Range, and should be superscribed as "Tender for constructing an additional block of special ward in Krishnarajendra Hospital, Mysore." The name of the tenderer should also be superscribed on the sealed cover.

3. Each tender must be accompanied by a deposit of Rs. 430 only in cash as earnest money. The earnest money of the successful tenderer will be retained as cash security for due fulfilment of the contract. (Cash amount will not carry any interest.) The amount of earnest money should be paid direct to the Treasury and the duplicate Treasury chellan submitted separately along with the tender.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 11th September 1939 at 4 P.M. The final acceptance of the tender will rest with the Superintending Engineer, Mysore Circle, who does not bind himself to accept the lowest or any tender, or to assign any reasons whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Assistant Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute the agreement in the departmental schedule contract form for the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. Copies of contract documents, estimates and drawings may be seen at any time at the Office of the Assistant Engineer, Headquarter Range, Mysore, on all working days, between 11 A.M. and 5 P.M.

8. Specific rate should be given for each item in the schedule and the rates should be in rupees, annas and in multiples of three pies and expressed in words and figures.

9. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer will not be taken notice of. The rates tendered should include all such lumpsum items.

10. No alterations which are made by the tenderers in the contract documents in the nomenclature of the sanctioned sub-heads will be recognised and if corrections are made, the tenders will be liable to rejection.

11. There should be no corrections or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

12. No reference should be made to the Public Works Department current schedule of rates.

13. On the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

14. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates to be proposed by the Assistant Engineer, Headquarter Range, Mysore, and approved by the Superintending Engineer shall be final and legally binding on the tenderer.

15. The quantities as estimated are only approximate and are liable to alterations, omissions, deductions or additions, at the discretion of the Assistant Engineer or his representative. The tendered rates will hold good for any quantity whether higher or lower than those estimated for

16. The work should be completed as per departmental specifications for different items and handed over to the Public Works Department within two months from the date of order for commencing work, failing which the Assistant Engineer may, at his discretion, levy a penalty up to Rs. 50 per day of delay, which will be recovered from the contractor's outstandings for the period exceeded by him till the work is completed and handed over.

17. In all matters of dispute of any kind, not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief Engineer shall be final and legally binding.

18. The earnest money of rejected tenders will be returned on surrender of the receipts originally granted, along with an application to the Assistant Engineer, Headquarter Range, Mysore.

19. No claims for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reason for such delays. Contractors should bear this in mind when tendering for work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools, plant and machinery, that will be supplied by the Assistant Engineer in the interest of the work, shall be accepted by the tenderer at the rates fixed by the Assistant Engineer, and the tenderer will pay the hire, etc., on machinery at the prescribed per cent per annum of the booked value of the tools and plant supplied from the date of taking over of tools and plant from the Stores to the date of return to the Stores, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractors should arrange for the payment of royalty and tolls.

NOTE.—(*A*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labours required in setting out the works.
(2) Provide all necessary scaffolding, centering labour and appliances for hoisting.
(3) Provide mortar mills and sheds to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water-shoots, coverings to masonry, tile pieces to steps, sieves, parahs or measures, shoring and other requisite protection during the progress of the work.
(6) Supply all water required for work and workmen and shall provide latrines, drainages, etc.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling from excavations and foundations, wherever and whenever necessary, with their own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Wash floors at completion and leave the whole of the work and premises in a clean and orderly condition, etc.
(10) Afford facilities to any other parties employed upon the work, so that their work may proceed during the progress of the contract and give such persons the use of ordinary scaffolding and ladders.

NOTE.—(*B*) It is the business of the contractors to make their own arrangements for the quarries and supplies of materials.

23. The rates for woodwork for all works quoted should be based on the rates of the departmental supply as noted below. Only Mysore teak selected from the Mysore Government Depots must be used.

24. Work to the extent of Rs. 4,000 will have to be carried out each month.

Prevailing Government rates at Mysore Forest Depot for Mysore Teak is as follows :—

	Rs.	a.	p.	
(1) Selected 1st class logs	2	8	0	per c.ft.
(2) Cut scantling of sizes 3″×4″ ..	3	4	0	,,
(2*a*) Do 3″×5″ to 4″×7″	3	12	0	,,
(3) Planks 1″ to 1½″ to required sizes ..	4	8	0	,,

25. Only Chamundi Brand cement should be used for all works requiring this nature.

26. Such of the tenders which do not clearly quote with detailed specification for all the items without exception, will not be considered.

Abstract estimate for dismantling one of the wards in the compound of Krishnarajendra Hospital.

No.	Items of work	Per	Rate	Contents	Cost
			Rs. a. p.		Rs.
1	Removing the Mangalore tiled roofing with reepers and carting the same to stores	Sqr.	1 8 0	21.2	32
2	Removing ridge tiles and carting to stores ..	R.ft.	0 0 1	78	
3	Removing eaveboard and carting to stores ..	,,	0 0 1	215	1
4	Removing teakwood work and carting the same to stores	C.ft.	0 1 6	86.64	8
5	Dismantling burnt brick in lime mortar wall and carting debris	C.ft.	0 0 4	4.57	94
6	Removing stone slabs and carting to stores ..	S.ft.	0 1 0	108	7
7	Removing doors and windows and carting to stores	,,	0 1 6	331	31
8	Removing and carting steel trusses for span of 18½'	Each	1 0 0	3	3
9	Dismantling masonry pillars and carting debris ..	,,	0 4 0	8	2

Abstract estimate for constructing a pagola and corridor.

1	Earthwork excavation and filling in basement ..	C.yds.	0 4 6	30	8
2	Filling in foundation with stone jelly concrete in lime water	C.ft.	0 4 0	228	57
3	Burnt brick in lime mortar	,,	0 4 0	539	135
4	Cement concrete slab (1 : 2 : 4)	,,	0 10 0	61	38
5	Constructing pillars with wire cut brick in cement mortar with base and capital and plastering, etc., complete including cement concrete slabs at every 3' height	Each	7 0 0	14	98
6	Providing and hoisting and fixing R. S. girders with one coat of anticorrosive paint, etc., complete	Cwt.	15 0 0	12	180
7	Roofing with R. C. C. joists and brick nogged terrace with 3" of kappi, two coats of flat tiles, etc., complete	Sqr.	55 0 0	1.72	94
8	Constructing parapet wall 9" thick 1' height with receding offsets all, with brick in mortar and plastering complete, etc.	R.ft.	0 10 0	40	25
9	Providing ornamental cornice	,,	0 8 0	88	44
10	Providing R. C. C. Chejja 4" to 5" thick including plastering, etc., complete	S.ft.	0 12 0	160	120
11	Flooring with 3" chunam concrete 1½" cement concrete and ½" coloured cement plastering, etc., complete as per item No. 21 abov ..	Sqr.	22 0 0	1.6	35
	(a) Specification as per item No. 21 (a) abo ..	,,	40 0 0	1.6	64
12	Boxing up girders with terrace brick and plastering etc., complete	R.ft.	0 8 0	111	56
13	Cement plastering (1 : 4)	Sqr.	7 0 0	4.32	30
14	Providing and fixing ornamental teakwood railings 3' high as per existing design ..	R.ft.	1 8 0	40	60
15	Providing teakwood trellis work	S.ft.	1 0 0	564	564
16	Laboratory green painting, two coats	Sqr.	4 0 0	7.84	31

Abstract estimate for constructing a special ward (in front of the existing one) in the compound of Krishnarajendra Hospital, Mysore.

1	Earthwork excavation for foundation in hard gravelly soil and filling in basement	C.yds.	0 4 6	84	24
2	Broken granite jelly in lime mortar 1 : 2½ : 5 ..	C.ft.	0 4 0	945	236
3	Burnt brick in mortar for foundation and basement (only Halkola bricks to be used)	,,	0 3 9	1,553	364
4	Burnt brick in mortar for superstructure ..	,,	0 4 0	1,764	440
5	Burnt stone slab 6" thick roughly dressed and fixed in mortar bed	Sqr.	0 9 0	153	86
6	Cement concrete slabs 1 : 2½ : 5 including fixing, etc., complete	C.ft.	0 10 0	165	103
7	Cement concrete slabs for cills of windows 2" to 3"	S.ft.	0 3 0	102	19
8	Constructing Xmet wall 4½" thick with burnt brick in cement mortar, Xmetal at every third course including plastering, etc., complete ..	Sqr.	0 8 0	865	433

No.	Items of work	Per	Rate	Contents	Cost
			Rs. a. p.		Rs.
9	Providing and fixing new teakwood door half panelled and half glazed with ground glass, brass hinges, catches, tower bolts and all brass fittings complete	Sqr.	2 4 0	259	583
10	Providing and fixing teakwood windows 3"×4" frames with glazed shutters, with ground glass, with necessary brass, parliamentary hinges and window catches and all brass fittings complete	S.ft.	2 8 0	110	275
11	Providing teakwood ventilators with coloured glasses (Anti-glare glasses) complete	,,	1 4 0	69	75
12	Constructing pillars with wire cut bricks in cement mortar 9"×9" with base of 1½'×1½'×¼' with capitals, with cement concrete slabs at every 3' including plastering, etc., complete as per design of the existing ward	Each	7 0 0	19	133
13	Providing, fixing and fixing R. S. girders of R. S. S. [illegible] with [illegible] of anti-corrosive [illegible] etc. complete	[illegible] t.	15 0 0	[illegible]	[illegible]
14	[illegible] ing with reinforced joists and bri[illegible] nger[illegible] [illegible] with 3" of Cupp[illegible] two [illegible] of flat [illegible] [illegible] and bottom plastering including [illegible] works for flange (to suppo[illegible] joists), com[illegible] per specification	Sqr.	55 0 0	19.75	1,086
15	Boxing of girders with terrace brick in cement mortar and plastering complete ..	[illegible]	[illegible] 10 0	89	56
16	Do do Small sections ..	,,	0 8 5	155	78
17	Chunam plastering including rounding corners ..	Sqr.	3 0 0	41.40	124
18	Cement skirting to walls with coloured cement ..	R.ft.	0 3 0	281	42
19	Calcarium washing, two coats	Sqr.	4 8 0	63.44	[illegible]
20	White and colour washing	,,	0 5 0	13.13	4
21	Flooring with 1½" cement concrete over 3" of lime concrete with ½" of coloured cement plastering and finished smooth, or with lines	,,	22 0 0	15.60	343
	(a) Flooring with green or red Venus or Raval Company tiles over 3" concrete bed and cement pointing, etc., complete	,,	40 0 0	15.60	624
22	Polishing doors and windows with two coats of wax polish and varnishing	,,	8 0 0	9.86	78
23	Providing dental cornice as per existing design	R.ft.	0 8 0	138	69
24	Providing band cornice	,,	0 6 0	149	56
25	Constructing parapet wall 9" thick 1' height with base, etc., complete with burnt brick in mortar as per existing design	,,	0 10 0	147	92
26	Constructing plain parapet wall 9" thick 1½' height with base etc., complete for the main building with [illegible] offset	,,	0 12 0	131	98
27	Providing and fixing [illegible] rain water pipes with [illegible] etc. [illegible] in walls complete.	,,	0 12 0	160	120
28	Providing R. C. C. [illegible] 4" thick including plastering, etc., comple[illegible]	S.ft.	0 12 0	740	[illegible]
29	Providing and fixing [illegible] railings 3' height as per design ..	R.ft.	1 8 0	125	[illegible]
30	Painting two coats [illegible]	Sqr.	4 0 0	7.50	[illegible]
31	Providing and fixing brass [illegible]	Each	9 0 0	9	
32	Providing and fixing weld me[illegible]	R.ft.	0 12 0	56	[illegible]

M. N. LAKSHMAN RAO,
Assistant Engineer.

MEDICAL DEPARTMENT.

OFFICE OF THE SECRETARY, MINTO OPHTHALMIC HOSPITAL, BANGALORE.

Abstract Notification dated 30th August 1939.

Sealed tenders for the supply of "Bedding and Clothing" required for the use of the Minto Ophthalmic Hospital, Bangalore, during the Official Year 1939-40 will be received in triplicate by the undersigned at the Office of the Secretary, Minto Hospital, Bangalore, on Monday the 25th September 1939 at 11 A.M. For full particulars, please see pages 1661 and 1662, Part VI of the *Mysore Gazette*, dated 24th August 1939.

B. N. SEETHARAMAIYA,
Secretary.